AMPM Website & App — Simple Business Explanation for Developer

1. What is AMPM?

AMPM is a wedding planning and management business. We want to build a website and connected app that help clients discover wedding hotels, explore options, plan their wedding, manage vendors, control budgets, coordinate guests, and manage the complete wedding process.

The platform should support clients who only want hotel-discovery access as well as clients who hire AMPM to manage their entire wedding.

2. The Four Parts of the Platform

A. Public Website

This is the website everyone can visit. It should explain AMPM, showcase selected work and services, and allow people to contact us or request a demo.

The complete private hotel database must not be publicly accessible.

B. Client Portal

This is the private area where clients can log in and see information related to their wedding, including:

- Hotel options shared with them
- Wedding functions and plans
- Budget information intended for clients
- Vendor options and proposals
- Designs, documents and approvals
- Guest and RSVP information where appropriate

Clients should only see information intended for them.

C. AMPM Team Workspace

This is the internal system used by AMPM employees to manage:

- Enquiries and clients
- Hotel research and hotel information
- Wedding projects and functions
- Vendors and proposals
- Budgets, payments and approvals
- Guest lists, RSVP and accommodation
- Tasks, documents and event schedules
- Wedding planning and execution

Internal notes, vendor negotiations, profit margins and private operational information must not be visible to clients.

D. Guest RSVP Portal

Guests should receive a link where they can confirm attendance and provide the travel, accommodation and other details requested by the wedding team.

The AMPM team should also be able to contact guests and enter their information manually.

3. How the AMPM Business Process Works

Step 1: A client contacts AMPM

The enquiry may come from Instagram, advertisements, referrals, the website or another source.

The team records the client's contact details, requirements and enquiry source.

Step 2: AMPM introduces its services

The team shares the relevant introduction, information or demo and explains the available services.

Step 3: The client may purchase hotel-discovery access

The client may purchase a subscription to access AMPM's hotel information.

The subscription price and exact terms are still to be decided. After successful payment, AMPM activates the agreed access.

Step 4: The client explores hotels

The client can explore available hotel information, such as:

- Hotel location and details
- Wedding venues and their capacities
- Room inventory and accommodation information
- Photos and videos
- Previous wedding photos and videos, where available
- Relevant pricing and availability information

The system should indicate whether prices and availability have been verified and when they were last checked.

Step 5: The client may request additional hotel services

The client may ask AMPM to help with:

- Checking hotel availability
- Negotiating prices
- Arranging site visits
- Reviewing contracts
- Assisting with hotel booking

These services should be treated according to the scope agreed with the client. Buying hotel-discovery access does not automatically mean the client has hired AMPM for complete wedding management.

Step 6: Create a wedding project if the client hires AMPM

If the client hires AMPM for additional services or full wedding management, the team creates a wedding project.

The project records the agreed services, fees, dates, responsibilities and requirements.

Step 7: Different activities can happen together

Wedding planning does not always follow one fixed sequence.

For example, hotel discussions, wedding design, invitations, save-the-dates, vendor selection and RSVP planning may happen at the same time.

The platform should allow these activities to progress in parallel.

Step 8: Present vendor options

AMPM can present suitable vendors for services such as:

- Wedding decorators and designers
- Photographers and videographers
- Sound, lighting and production
- Artists and entertainment
- Food and menus
- Tents, props and special effects
- Other wedding-related services

Where suitable options are available, AMPM may present around 5–10 options based on the client's budget and expectations.

The client should be able to review the options and proposals shared with them.

Step 9: Manage and execute the wedding

For clients who hire AMPM for full wedding management, the platform should support the agreed scope of work, including:

- Overall wedding budget
- Wedding design and function planning
- Invitations and pre-wedding shoots
- Vendor coordination
- Photography, decoration, sound and lighting
- Artists, entertainment and special effects
- Menus and food arrangements
- Activity stalls and guest experiences
- Guest travel, accommodation and transport
- Hospitality and event schedules
- Wedding-day management and execution

Step 10: Complete the project

After the wedding, the team should be able to complete outstanding tasks, record final costs and documents, and close the project.

4. Information the Platform Needs to Manage

The platform should keep connected records for the following:

Clients and enquiries: Contact details, enquiry source, requirements and follow-up history.

Hotels: Location, venue spaces, capacity, rooms, images, videos, contact information, quoted prices and verification dates.

Wedding projects: Client details, wedding dates, destination, estimated guests, agreed services, budget and project status.

Wedding functions: Each event, such as mehendi, sangeet, ceremony or reception, with its own timing, venue, design and requirements.

Vendors: Service type, contact details, portfolio, quotations, availability, contracts and proposals shared with the client.

Budgets: Planned budget, quotations, approved amounts, payments and final costs, with appropriate access restrictions.

Guests and RSVP: Invitations, attendance, guest counts, family details, travel, accommodation and other information required for hospitality.

Tasks and approvals: Task owner, deadline, status, related project and decisions awaiting approval.

Documents: Proposals, designs, contracts, menus, schedules and records of important approvals.

The same information should not need to be entered repeatedly when it can be reused safely.

5. Important Rules for Development

1. **Different users need different access.** Clients must not see AMPM's internal notes, private negotiations, internal ratings, profit margins or confidential operational information.
2. **Do not make every field compulsory from the beginning.** A client who only wants hotel information should not have to fill out all the details required for full wedding management.
3. **Allow parallel workflows.** Hotel selection, design, invitations, vendors and RSVP should be able to progress together where appropriate.
4. **Show clear statuses.** The team should be able to see what is pending, in progress, awaiting approval, confirmed or completed.
5. **Track important changes.** Important budget changes, approvals, payment updates and contract changes should record who made the change and when.
6. **Verify changing information.** Hotel prices, availability and vendor availability can change. The system should make the verification status clear.
7. **Protect guest information.** Collect only information needed for the event. Identity documents should not be compulsory by default; if genuinely required, access should be restricted.
8. **Do not invent business policies.** AMPM must confirm subscription prices, service fees, refund terms and payment rules before these are implemented.
9. **Keep the client view separate from the internal view.** The team should manage information internally and share only the appropriate client-facing information.

6. Main Screens Required

Public website: Home, About, Services, How It Works, selected work, Contact and Request a Demo.

Client portal: Dashboard, wedding overview, hotel options, functions, client-facing budget, vendor proposals, designs, approvals, documents and relevant guest information.

AMPM team workspace: Dashboard, enquiries, clients, weddings, hotels, vendors, functions, budgets, guests, RSVP, tasks, documents, approvals and reports.

Guest RSVP portal: Invitation details, attendance confirmation, guest details where needed, travel and accommodation information where requested, and a confirmation message.

The exact screen structure should be reviewed and approved by AMPM before development begins.

7. Example of How the Platform Will Work

Suppose a client is planning a wedding for 250 guests in Jaipur.

The client contacts AMPM, and the team records the enquiry. After the client purchases the appropriate access, they can explore hotel options.

If the client requests hotel assistance, AMPM can help check availability and rates according to the agreed service.

If the client hires AMPM to manage the wedding, the team creates a wedding project, records the functions and budget, presents vendor options, shares proposals for approval and manages the agreed work.

The team sends RSVP links to guests and tracks attendance, travel, accommodation and transport requirements.

During the wedding, staff use the platform to coordinate tasks, vendors and schedules. The client sees the information intended for them, while internal AMPM information remains private.

8. What the Developer Should Do First

Before writing code, please:

1. Read this document and the detailed AMPM Technical Specification.
2. Confirm your understanding of the complete business process.
3. Prepare simple wireframes showing the proposed screens.
4. Prepare a database structure showing how clients, weddings, functions, hotels, vendors, guests, budgets and tasks connect.
5. Prepare a permissions table showing what each user can view, add, edit or approve.
6. Recommend the technology, hosting, security, backups and maintenance approach.
7. Break the project into development phases and provide a cost estimate for each phase.
8. Present the proposed structure to AMPM for review and approval before development starts.

9. Decisions Still to Be Confirmed by AMPM

The following must not be assumed by the developer:

- Subscription price and duration
- What the subscription includes
- Cancellation and refund terms
- Fees for hotel research, negotiation, site visits and booking assistance
- Fees and payment stages for wedding management
- Features included in the first release versus later releases
- Final user roles and data-access rules

If any requirement is unclear, please ask AMPM before deciding how it should work.

Final instruction: This document explains the business in simple language. The detailed technical specification provides the more detailed development requirements.